
STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT #I007 

This agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission, hereinafter referred to as the "Commission", 
The Burlington Northern and Santa Fe Railway Company, hereinafter referred to as the 
"Company", the County of Clinton, hereinafter referred to as the "County", and the State 
of Illinois, Department of Transportation, hereinafter referred to as the "Department". 

WITNESSETH: 

WHEREAS, it has come to the attention of the Commission that inquiry should be made 
into the matter of improving public safety at the crossing of the Company's track with a 
public highway known as Boulder Road (FAS-787), located near Shattuc, Clinton County 
Illinois, designated as crossing DOT 069 327S, milepost 108.76-Y; and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
aforesaid crossing by a staff member of the Commission's Transportation Division, 
Railroad Section; and 

WHEREAS, the physical aspects, including geometrics of the intersection, train 
movements, vehicular traffic volume, and sight distances and all other pertinent data 
relating to the crossing have been obtained and shown on Exhibit A, attached to the 
agreement; and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed improvement 
upon a determination of the Commission by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law requiring that a certain improvement as hereinafter stated be made and that the cost 
for the proposed improvement be divided among the parties according to law and that in 
the interest of the statewide traveling public the Grade Crossing Protection Fund of the 
Motor Fuel Tax Law be required to bear a substantial portion of the cost; To Wit the 
parties agree as follows: 

seGmA The improvement encompassed by this agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Orders and 
procedures in general. 



The parties are of the opinion that the proper improvement in the 
interest of public safety at the aforesaid crossing should be: 

a) the Company should remove the existing warning devices and install new 
automatic flashing light signals and short arm gates controlled by constant 
warning time circuitry; 

The Company has prepared a preliminary estimate of cost which is 
attached as Exhibit B, to accomplish the proposed improvement which it may be required 
to perform; The Company shall upon Order, according to the requirements contained 
therein, prepare detailed drawings, detailed circuit plans, estimates of cost, and any 
required specifications for the proposed improvement for the approval of the Commission 
and Department. 

The Company shall upon Order, according to the requirements 
contained therein, proceed toward the completion of the proposed improvement, 
accomplishing the work with its own forces or appropriate contracted services and agrees 
that an appropriate time for the submission of plans should be one hundred twenty (120) 
days, for the submission of progress reports should be six (6) months and for the 
completion of the proposed improvement should be twelve (12) months, from the date of 
Commission Order subsequent to this agreement. 

The parties hereto agree that an equitable division of cost for the 
proposed improvement should be: 

a) the cost to remove the existing warning devices and install automatic 
flashing light signals and gates estimated at $158,115, should be allocated 
80% to the Grade Crossing Protection Fund (Fund), not to exceed 
$126,492, with the Company bearing any remaining cost after payment 
from the Fund, as well as all future operation and maintenance cost thereof; 

Special Provisions: The Company shall at six (6) month 
intervals from the date of Commission Order issued subsequent to this Agreement until 
the project is completed, file a written report with the Director of Processing and 
Information, Transportation Division of the Commission, stating the status of expenditures 
of the project and the percentage of completion of the project. If the project is behind 
schedule the report must include a brief explanation of the reason(s) for the delay. 

All bills for expenditures authorized to be reimbursed from the Grade Crossing 
Protection Fund shall be submitted to Mr. Henry Cronister, Bureau of Local Roads and 
Streets, Illinois Department of Transportation at 2300 South Dirksen Parkway, Room 205, 
Springfield, Illinois, 62764. The Department shall send a copy of each bill received to the 
Director of Processing and Information, Transportation Division of the Commission. The 
final bill for expenditures from each party shall be clearly marked “Final Bill”. All bills shall 
be submitted to the Department and Commission no later than twenty-four (24) months 
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from the date of Commission Order subsequent to this agreement. Authorization for 
reimbursement from the Grade Crossing Protection Fund shall expire twelve (12) 
months after the completion date specified in the Order. The Department shall, at the 
end of the 24'h month from the Commission's Order date, de-obligate all residual funds 
accountable for installation costs for this project. 

The Company shall at six (6) month intervals from the date of Commission's Order 
subsequent to this Agreement, submit written reports to the Director of Processing and 
Information, Transportation Division of the Commission, stating the progress it has made 
toward completion of the work herein required. Each progress report shall include the 
Commission Order number, the Order date, the project completion date as noted in the 
Order, crossing information (inventory number and railroad milepost), type of 
improvement, and the name, title, mailing address, phone number and facsimile number 
of the Company employee responsible for management of the project. 
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In Witness Whereof, the parties have caused this agreement to be executed by their duly 
authorized officers, as of the dates indicated herein. 

Executed by the Commission this 

~ 

Michael E. Stead 
Railroad Safety Program Administrator 

Attest: 

Henry Hudphries, 
Railroad Safety S ptcialist 

I " 
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Illinois Commerce Commission Stipulated Agreement No. 1007 concerning 
improvements at the Boulder Road [FAS787] grade crossing of The Burlington 
Northern and Santa Fe Railroad Company tracks, near Shattuc, Clinton County, 
Illinois, designated as crossing AAR/DOT # 069 327S, Milepost 108.76-Y. 

Executed by the County this 17TH day of JUNE 2002. 

CLINTON COUNTY 

By: flu@>a 

HERB P I N ~ S T E R H A U S  
COUNTY BOARD CHAIRMAN 

Attest: 

__-- 

COUNTY CLERK 



Illinois Commerce Commission Stipulated Agreement No. 1007 concerning 
improvements at the Boulder Road [FAS787] grade crossing of The Burlington 
Northern and Santa Fe Railroad Company tracks, near Shattuc, Clinton County, 
Illinois, designated as crossing AAR/DOT # 069 327S, Milepost 108.76-Y. 

Executed by the Company this 207' day of c ) i ~ ~ ~ .  2002. 

THE BURLINGTON NORTHERN AND 
SANTA FE RAILWAY COMPANY 

Attest: 



Illinois Commerce Commission Stipulated Agreement No. 1007 concerning 
improvements at the Boulder Road [FAS787] grade crossing of The Burlington 
Northern and Santa Fe Railroad Company tracks, near Shattuc, Clinton County, 
Illinois, designated as crossing AARlDOT # 069 327S, Milepost 108.76-Y. 

Executed by the Department this 2002. 

STATE OF ILLINOIS 
DEPARTMENT OF TRANSPORTATION 



Exhibit A 
Page 1 

STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT SURVEY FORM 

RR/Line BNSF Milepost 108.76-Y Inventory # 0 6 9  327s 

City (N) Shattuc Street Boulder Road County Clinton 

Jurisdiction Local Urban- Rural - X Commercial Residential X 

Street Surface Asphalt Width 20' Condition Good 

Angle 75a Tracks Tangent Yes Degree of Curve-Superelevation - - 

(FAS 787) 
- 

Depth of Cut _ - - _ _ _ _ _ _ _ _ - - _ _ _ _ _ - _ _ _  Height of Fill _ _ _ _ _ - - _ _ _ _  

Track 
Cen te r s  

Crossing Surface 

Elevation Track Type Width COndi t ion  

Main FDT 32' Good 

Intersecting Roads 100' None 2 0 0 '  None 

Traffic Control Devices Present None 

ADT 550 Speed 20 mph Statewide Yes 

Schoolbuses Poss. Hazardous Materials Poss. Other 

Rail Traffic: Ft. 11 @ 49mph Pass. - -  @ - -  mph Switch 

Simultaneous Movements No Daylight and Dark Yes 

Present Protection AFLS 

~~ 

Advance Warning Signs Yes Pavement Marking Yes 
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Visibility Study 

Quad 

NE 

Nw 

SE 

sw 

East 
West 

Clearing 
Visibility 

N/A 

N / A  

N/A 

Meets ' 
\\ 

Comments : 

Obstruction 
Stopping 

Visibility 

Approach Grades 

Obstruction 

92 % Ill. ' Adm. % Code 1535 % 
" s; \\ ! \\ s; x \  " s; 



TR Crossing #: 0693275 

Clinton CO., city of Shattuc (N) 50' I 25' 25' , 25' 25' I 50' 1 Location: I 
I I I I I 

99.3 99.7 99.8 I 99.8 99.9 100.3 LaffLong: 3V41'49" I 89°13'30' 
W. E. 

Railroad: BNSF lW.O 

Boulder Road ROAD PROFILE 
Street: 
Railroad Milepost: 108.76 

SCALE IN FEET - @ PhotoLocation Crossing Protection: Train Activated Devices 
0 50 
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pxhibit 1B 
age ....... NOTE .... NOTE .......................... FOR INTERNAL USE ONLY .......................... NOTE .... NOTE ....... 

LOCRTION : SHATTUC LINE SEGMENT : 13 

................. 
JOINT FACILITY : STATE OF ILLINOIS TRACK TYPE : 1  

AFE NUMBER 
RFA NUMBER 
CPAR NUMBER 
BUDGET YEAR : 2002 
BUDGET CLASS : 10 

.. 

a BILLABLE (+ / - I :  080.00 TAX STATE : IL COUNTY: CLINTON REPORTING OFFICE : 456 
REQUESTER ID : XXXX - SYSTEMWIDE DEFAULTMATL DATE SPONSOR 
PROJECT TYPE : SGX LOCATION CODE : 381067 DEPT CODE : MOWGH 
DOT NUMBER : 0693275 DERAILMENT CODE : 

: VP ENGIN 

........................................................................................................................ 

PURPOSE, JUSTIFICATION AND DESCRIPTIO?! 
INSTALL CONSTANT WARNING AND FLASHERS WITH GATES AT BOULDER ROAD IN SHATTUC. I L .  
CHICAGO DIV., BEARDSTOWN SUBDIV., L / S  0013, MP 108.65 DOT 0693278 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 

THEY CAN BE EXPECTED TO CHRNGE AFTER THE ENGINEERING PROCESS. DETAILED AND ACCUMTE 
ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 
CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 

THIS ESTIMATE IS GOOD FOR Y O  DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHmGE IN COST 
FOR LABOR, MATERIAL. AND OVERHEAD. ............................... SIGNAL WORK ONLY ............................... 

MAINTAIN PROPRIETARY CONFIDENTIALITY 

....... NOTE .... NOTE .......................... FOR INTERNAL ONLY .......................... NOTE .... NOTE ....... 
CASH CAPITAL NONCASH CAPITAL OPERATING EXP REMOVAL COST BILLABLE TOTALS 

LABOR COSTS 12.886 0 0 0 51,541 64.42? 
MATERIAL COSTS 13.438 0 0 0 53.749 67.187 
OTHER COSTS 5,302 0 0 0 21.199 26.501 

TOTALS 31.626 0 0 0 126.489 158.115 

.............................. ........_.__~.~ ............... .~_~....._..... .............. ............................................. ......._~.~~.~. ............... .~............ 

............_~. ............... ..........~~~.~ ............... .._.~...._..... .............. ............................................................ ~........_..... .............. 

ENGINEERING SERVICES - KANSAS CITY 
ESTIMATE REF.  NUMBER : PSI0693275 - 1 - - 2 S  
COSTING DATE : 04/12/2002 

PRINTED ON : 04/12/2002 
ESTIMATED BY : CONTRACTOR 
PRINTED BY : CONTWCTOR 



........................................................................................................................... 
ACCT CST RSN PPE DESCRIPTION OTYIST OT U/M CASH NONCASH OPER REMOVAL 

8 400 9911 SIGNAL FIELD LABOR 184.00 

* LABOR SUBTOTAL 

0 . 0  MH 18,708 

18,708 0 0 0 
............................................ 

3,783 
5,421 

1120 319 on0 9911 BATTERY 
1120 319 400 9911 BUNGALOW 6x6 

1.0 
1 . 0  

LS N 
EA N 

1120 319 4on 9911 BUNGALOW MATERIAL 

1120 319 400 9911 CHARGERS 

1120 319 400 9911 FIELD MATERIAL 

1120 319 on0 9911 GATE MECH. MODEL 95 

1120 319 400 9911 CABLE 

1120 319 400 9911 CONDUIT. PVC O " ,  SCH 80 

1120 319 400 9911 GATE KEEPER 

1120 319 400 9911 HXP3R SYSTEM 
1120 319 4 0 0  9911 LED GATE KIT 
1120 319 400 9911 LED LIGHT ADJUSTMENT 
1120 319 400 9911 MISC MATERIAL 
1120 319 400 9911 RTU-6, CELLULAR MONITOR 

1.0 
1.0 
1.0 

LS N 
LS N 
LS N 

6.141 
1.388 

904 
10.0 fT N 39 

5.270 
3,512 
10.110 
13,080 

1.0 
2.0 
2.0 
1.0 

LS N 
E A N  
EA N 
EA N 

2.0 

1.0 
1.0 

8 . 0  
EA N 
EA N 
LS N 
EA N 

661 
2.080 
2,000 
1.650 

1120 319 400 9911 VIGILANT RECORDER 

* MATERIAL SUBTOTAL 

1.0 EA N 1.684 
............................................ 

51,123 n n 0 

1120 361 400 9911 CONTRACT ENGR. 
1120 361 400 9911 MRCHINE RENTAL 
1120 190 400 9911 SURFACE ROCK 

1.0 
1.0 

8 0 . 0  

EA N 
EA N 
CY N 

6,000 
2.912 
2 . 0 0 0  

............................................ 
10,912 0 0 0 

10.371 

* OTHER SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 3,348 

11.122 
2,950 
3.689 

OFFLINE TMSPORTATION 121 

............................................ 
120,144 0 0 0 ' GANG TOTAL SIGFIELD-5M - SIGNAL FIELD LABOR, 5 K4X 

8 400 9911 SIGNAL SHOP LABOR 64.00 0 . 0  MH 1,341 

* LirBOR SUBTOTAL 1,341 n O 0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 743 

............................................ 

EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
I N S U W C E  EXPENSES 

240 
840 
211 

............................................ 
* GANG TOTAL SIGSHOP-1M - SIGNAL SHOP LABOR. 1 MA?% 3,315 0 0 0 

8 411 ELECTRICAL LABOR FIPOWER TRANS SYS 16.00 0.0 MH 348 

* LABOR SUBTOTAL 348 0 0 0 

1120 319 410 MATERIAL FOR ELECTRICAL 1.0 EA 500 

* MATERIAL SUBTOTAL 500 0 n 0 

1120 190 oon ~ 9 1 1  AC POWER SERVICE 1 . 0  E A  500 

* OTHER SUBTOTAL 500 0 0 0 

............................................ 

............................................ 

............................................ 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EOUIPMENT EXPENSES 
DA LABOR OVERHEADS 

192 
62 

218 
INSURANCE EXPENSES 
MATERIAL HANDLING 
USE TAX 
OFFLINE TRANSPORTATION 

54 
12 
32 

6 

............................................ 
* GANG TOTAL ELECGANG-1M - ELECTRICAL GANG, 1 MMI 1,924 0 0 n 
........................................................................................................................... 
8 241 PLhCE FIELD WELDS 16n.oo 14.4 MH 3,525 



ACCT CST RSN PPE DESCRIPTION QTY/ST OT U/M CASH NONCASH OPER REMOVAL 
........................................................................................................................... 

............................................ 
" LRBOR SUBTOTAL 3.525 e 0 0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 1.954 
EQUIPMENT EXPENSES 630 
DA LABOR OVERHEADS 2,208 
INSURANCE EXPENSES 5 5 5  

............................................ 
* GANG TOTAL HQWELDGANG-2M - WELDING GANG, 2 LW 8 . 8 7 2  e 0 0 

8 241 PLACE OTM 

* LABOR SUBTOTAL 

1120 3 0 8  200 RAIL, 132 LB NEW WELDED, PREMIUM : 
1120 308 200 WELmIT. GENERIC FOR ALL RAIL WEIGHT 

* MTERIAL SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHFADS 

USE TAX 
OFFLINE TRANSPORTATION 

* GANG TOTAL SECGANG-3M - SECTION GANG 13 MAN1 

8e .oo  7.2 MH 1,672 
............................................. 

1.672 0 0 n 

200.0 LF 2.886 
2 0 . 0  KT 1,175 

....................................... 
4.061 0 e 0 

926 
299 

1.047 
263 
100 
70 
259 
14 

............................................ 
8,711 0 0 0 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPAMTION FEE 

PROJECT GROSS COST 
LESS COST PAID BY OTHERS 

PROJECT NET COS? 

............................................ 
158,115 e 0 0 
126,489 0 0 0 

............................................ 
31,626 0 0 0 



............................................................................................................... 
* * ' * *  MAINTAIN PROPRIETARY CONFIDENTIALITY * * * . *  

THE 6 .  N. S .  F. RAILWAY C O M P M  
FHPM ESTIMATE FOR 
STATE OF ILLINOIS 

LOCATION:- SHATTUC DETAILS OF ESTIMATE PLAN ITEM: PSIO69327S VERSION: 1 

PURPOSE, JUSTIFICATION AND DESCRIPTION 
INSTALL CONSTANT WARNING AND FLASHERS WITH GATES AT BOULDER QOAD IN SHATTUC. IL. 
CHICAGO DIV.. BEIIRDSTOW SUBDIV., L/S 0013, MP 1 0 8 . 6 5  DOT 069327s 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 

THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS. DETAILED AND ACCURATE 

CONTINUING CONTRRCTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 

THIS ESTIMATE I S  GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST 

ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 

FOR LABOR, MATERIAL, AND OVERHEAD. 

..f...*f*.~l.... l...*.f....1... SIGNAL WORK ONLY * * * f f . * . f f * . * f f f ~  

THE STiiTE OF ILLINOIS IS FUNDING THIS PROJECT APPROXIMATELY 80%.  
THE BNSF RAILROAD IS FUNDING THIS PROJECT APPROXIMATELY 2 0 % .  

MAINTAIN PROPRIETARY CONFIDENTIALITY. 

DESCRIPTION QUANTITY U/M 
............................................. ........ 
* . . . * I . . . *  

LABOR *......*.. 
ELECTRICAL LABOR FIPOWER TRANS SYS 
PLACE FIELD WELDS 
PLiiCE OTM 
SIGNAL FIELD LABOR 
SIGNAL SHOP LABOR 

PAYROLL ASSOCIATED COSTS 

TOTAL LABOR COST 
....**...* 
MATERIAL 

.*..****.* 
RAIL, 132 LB NEW WELDED, PREMIUM : 
WELDKIT. GENERIC FOR ALL RAIL WEIGHTS 
BATTERY 
BUNGALOW 6x6 
BUNGL-LOW MATERIAL 
CABLE 
CHARGERS 
CONDUIT, W C  4 " .  SCH 80 
FIELD MATERIAL 
GATE KEEPER 
GATE MECH. MODEL 95 
HXP3R SYSTEM 
LED GATE KIT 
LED LIGHT ADJUSTMENT 
MATERIAL FOR ELECTRICAL 
MISC MATERIAL 
RTU-6. CELLULAR MONITOR 
VIGILANT RECORDER 

MATERIAL HANDLING 
ONLINE TRAWSPORTATION 
USE TAX 
OFFLINE TPJVUSPORTATION 

TOTAL MATERIAL COST 
I . . . . . * . . .  

OTHER 
...*.**.** 
AC POWER SERVICE 
CONTMCT ENGR. 

1 6 . 0 0  MH 
1 7 4 . 4 0  MH 

8 7 . 2 0  MH 
7 8 4 . 0 0  MH 

6 4 . 0 0  MH 

2 0 0 . 0 0  LF 
2 0 . 0 0  KT 

1 . 0 0  LS N 
1 . 0 0  L A N  
1 . 0 0  LS N 
1 . 0 0  LS N 
1.00 LS N 

1 0 . 0 0  FT N 
1 . 0 0  LS N 
2 . 0 0  Ell N 
2 . 0 0  Ell N 
1 . 0 0  EA N 
2 . 0 0  F A N  
8 . 0 0  Ell N 
1 . 0 0  Ell 
1 . 0 0  LS N 
1 . 0 0  EA N 
1 . 0 0  EA N 

1 . 0 0  EX 
1 . 0 0  EA N 

.*. *...*.*.* ..* 

COST TOTAL S 
..... ........... ........... 

348 
3 , 5 2 5  
1 . 6 7 2  

1 8 . 7 0 8  
1 . 3 4 1  

1 4 , 1 8 6  
4 . 5 7 9  

1 6 . 0 3 5  
4 ,033 

~.~~... ........... 
64,427 64 .427 

2 , 8 8 6  
1 , 1 7 5  
3 , 7 8 3  
5 , 4 2 1  
6 , 1 4 1  
1 , 3 8 8  

904 
39 

5 . 2 7 0  
3 . 5 1 2  

1 0 , 1 1 0  
1 3 . 0 8 0  

6 6 1  
2 . 0 8 0  

500 
2 , 0 0 0  
1 , 6 5 0  
1 , 6 8 4  

1 1 2  
7 0  

3 . 9 8 0  
7 4 1  

......~ ~..~._..... 
67,187 67 .187 

500 
6 ,000 



MACHINE RENT*L 
SURFACE ROCK 

TOTAL OTHER ITEMS COST 

PROJECT SUBTOTAL 
CONTINGENCIES 
B I L L  P R E P A W T I O N  F E E  

GROSS PROJECT COST 
L E S S  COST ?AID BY BNSF 

TOTAL BILLABLE COST 

1.00 E& N 
80.00 CY N 

2,912 
2 , 0 0 0  

_.__... _.......... 
11,412 11,412 

........... 
143,026 
14,302 

787 

158,115 
31,626 

_.......... 

126.489 



TO BEAROSTOWN 
7 

The Bur l lngton Nor thern & Santa Fe R a l l w a y  Company TO METROPOLIS - 
WESTWARO APPR. 2515-4 k- E A S T W : T M F  2515' 4 9  MPH 

I- 5 0  MI,+ 32' 50' M l N d  

* 

/ 

I N S T A L L :  GATES & FLS BOULDER ROAD 

CONTROL OEVI CES: CONSTANT WARNING 
00T' 069 3 2 7  S 

--a 

SALVAGE: NONE 

INSTRUMENT HOUSE 

& BELL 

& METER 

0 CROSSING CONTROL CONNECTIONS D UNlOlRECTlONAL CROSSING CONTROL 

0 BlOlRECTlONAL CROSSING CONTROL 
61 COUPLER OR TERMINATION 

GUARD RAIL 
I <  

Werning device placemenu 
Clearance to C.L. T r a c k  i Mm. 12'. Mar. 28' 
Edge of Reed to C.L. Foundation: 

Mm. 4'1' w i t h  curb. 
Mm. 8'1' without curb. 
Mnx. 12 '  

House C lea rance :  25' Min. to C.L. of T r a c k  
3 0  Hm. to Edge of R o a d  
LEO F r o n t  Lights$ 

Book and S i d e  L i g h t s i L E O  
C a n t i l e v e r  Jurg M a s U  LEO 

BNSF RAILWAY CO. 
SHATTUC. IL. 

BOULDER ROAD 

LS 0013 BEAROSTOWN SUBOIVISIOt 

CHICAGO OlVlSlOI M.P. 108.62 

DOT. 069 327 S 

KANSAS CITY 

NO SCALE DATE: 04/12/0.  

FILE: 0013I08.62.OGN MCRISMt 
I I 


